

# HIGHWAY 80/I-95 INTERCHANGE BEAUTIFICATION

PREPARED FOR:  
CITY OF POOLER  
T&H PROJECT NO.  
J-25396.1002

ADDENDUM NO. 1

MARCH 8, 2024

---

## PART I – CLARIFICATIONS AND REQUEST FOR INFORMATION

1. Clarify who should receive these bids and be the main point of contact at the City of Pooler related to this bid:  
**RESPONSE:** Kiley Fusco will be the main contact with the City of Pooler to receive bids. Bids can also be brought to the City of Pooler directly. Bid Opening will take place on March 14<sup>th</sup> at 2:00pm.  
  
**Email:** [kfusco@pooler-ga.gov](mailto:kfusco@pooler-ga.gov)  
**Phone Number:** 912-748-7261  
**City of Pooler Address for Bid Opening:**  
100 US Highway 80 SW  
Pooler, GA 31322
2. Will surveying control points be set?  
**RESPONSE:** Yes control points will be set on-site.
3. Will record drawings be required?  
**RESPONSE:** Yes, GDOT will require record drawings. The drawings submitted with the encroachment permit should be able to be used as record drawings. If there are any field changes, red line markups can be added to these drawings.
4. Can construction material be stored within interchange?  
**RESPONSE:** Stored material requests within the interchange are to be reviewed on a case-by-case basis. Any material must remain out of the clear zone and concurrence with GDOT would be needed prior to any material placement.
5. Will sod be acceptable or is seeding needed everywhere?  
**RESPONSE:** Sodding is acceptable. Site will be required to be permanently grassed prior to closeout.
6. City of pooler to confirm if city handling power, including trenching  
**RESPONSE:** City of Pooler will be providing power to both signs, including trenching.
7. Will GDOT require a final inspection?  
**RESPONSE:** Yes – a meeting will be held on-site with the GDOT permit inspector prior to sign off.

Highway 80/I-95 Interchange Beautification  
Addendum #1  
March 8, 2024  
Page Two

Any referenced documents are incorporated and made a part of the Specifications for the referenced Project.

All other aspects of the project remain unchanged.

**THOMAS & HUTTON**

A handwritten signature in blue ink, appearing to read "Lauren Davenport", is centered within a light gray rectangular box.

---

Lauren Davenport, PE  
Project Manager

End of ADDENDUM NO. 1