
HIGHWAY 80/I–95 INTERCHANGE BEAUTIFICATION 
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ADDENDUM NO. 1       MARCH 8, 2024 

 

PART I – CLARIFICATIONS AND REQUEST FOR INFORMATION 

 
 

1. Clarify who should receive these bids and be the main point of contact at the City of 

Pooler related to this bid: 

RESPONSE: Kiley Fusco will be the main contact with the City of Pooler to receive bids. 

Bids can also be brought to the City of Pooler directly. Bid Opening will take 

place on March 14th at 2:00pm. 

 

Email: kfusco@pooler–ga.gov 

Phone Number: 912–748–7261 

City of Pooler Address for Bid Opening: 

100 US Highway 80 SW 

Pooler, GA 31322 

 

2. Will surveying control points be set? 

RESPONSE:  Yes control points will be set on–site.  

 

3. Will record drawings be required? 

RESPONSE:  Yes, GDOT will require record drawings. The drawings submitted with the 

encroachment permit should be able to be used as record drawings. If 

there are any field changes, red line markups can be added to these 

drawings.  

4. Can construction material be stored within interchange? 

RESPONSE:  Stored material requests within the interchange are to be reviewed on a 

case–by–case basis. Any material must remain out of the clear zone and 

concurrence with GDOT would be needed prior to any material placement. 

5. Will sod be acceptable or is seeding needed everywhere? 

RESPONSE: Sodding is acceptable. Site will be required to be permanently grassed 

prior to closeout.  

6. City of pooler to confirm if city handling power, including trenching 

RESPONSE: City of Pooler will be providing power to both signs, including trenching.  

7. Will GDOT require a final inspection? 

RESPONSE: Yes – a meeting will be held on–site with the GDOT permit inspector prior to 

sign off. 
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Any refenced documents are incorporated and made a part of the Specifications for the 

referenced Project. 

 

All other aspects of the project remain unchanged. 

 

THOMAS & HUTTON  

 

 
 

________________________________ 

Lauren Davenport, PE 

Project Manager 

 

 

End of ADDENDUM NO. 1 


